

|                             |   |  |           |
|-----------------------------|---|--|-----------|
| <b>A54</b>                  | <b>PROVISIONAL WORK/ITEMS</b>   |  |           |
| 110                         | <p>WORK ASSOCIATED WITH SUPPLY AND FIX OF EXTERNAL BUILDING SIGNAGE</p> <ul style="list-style-type: none"> <li>- Include the provisional sum of £3,000.00.</li> <li>- The work is defined as follows: <ul style="list-style-type: none"> <li>- Work associated with supply and installation of external building signage.</li> </ul> </li> </ul>                                      |  | 3,000.00  |
| 120                         | <p>ADDITIONAL WORK ASSOCIATED WITH ADDITIONAL CLIENT REQUIREMENTS</p> <ul style="list-style-type: none"> <li>- Include the provisional sum of £15,000.00.</li> <li>- The work is defined as follows: <ul style="list-style-type: none"> <li>- Additional works associated with additional client requirements at various locations within/around the building.</li> </ul> </li> </ul> |  | 15,000.00 |
| <b>TO GENERAL SUMMARY £</b> |   |  |           |